

TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

CONTRACTOR	CONTRACT NO./TASK NO.	JOB ORDER NUMBER	APPROP. FY
QSS Group, Inc.	NAS5- 99124 TASK NO. 106 AMENDMENT	731-632-81-01 -89	99

TASK TITLE: (NTE 80 characters; include Project name)

Technical Design Services for ST-5 Study

APPROVALS: (Type or print name and sign)

ASSISTANT TECHNICAL REPRESENTATIVE (OR TASK MONITOR)

John E. Oberright
BRANCH HEAD

DATE
6/18/99

ORG
CODE
730

MAIL
CODE
730

PHONE
X 9455

James F. Andary

DATE
6/18/99

CODE
730

PHONE
X2269

CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR)

Robert S. Lehair, Jr.

DATE
6/18/99

CODE
560

PHONE
301-286-6382

FLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE CONTRACTING OFFICER'S QUALITY REP.

(IF YES, NEED CODE 303 CONCURRENCE NEXT BLOCK)

x NO [] YES

Larry Moore

DESIGNATED FAM:

N/A

The contractor shall identify and explain the reason for any deviations, exceptions, or conditional assumptions taken with respect to this Task Order or to any of the technical requirements of the Task Order Statement of Work and related specifications. The contractor shall complete and submit the required Reps and Certs.

(To be completed by Contracting Officer)

C.O. Requested Quote on:

Date: JUN 28 1999

Contractor will develop specification or statement of work under this task for a future procurement. x NO [] YES

Flight hardware will be shipped to GSFC for testing prior to final delivery. [] NO [] YES x N/A

Government Furnished Property/Facilities: [X] NO [] YES - SEE LIST OF GFP (offsite only) / FACILITIES (onsite only)

Onsite Performance: [] NO x YES If yes: [X] TOTAL [] PARTIAL

If partial, indicate onsite work in SOW by asterisk (*)

Surveillance Plan Attached: x NO [] YES

Highlighted Contract Clauses: (to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the effective date of this task order shall be June 28, 1999.

INCENTIVE FEE STRUCTURE (check one)

(See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

	x No. 1	No. 2	No. 3	No. 4	No. 5
Cost	10%	50%	25%	25%	%
Schedule	15%	25%	25%	50%	%
Technical	75%	25%	50%	25%	%

(To be completed by Contracting Officer)

The target cost of this task order is \$ 13,490

The target fee of this task order is \$ 874

The total target cost and target fee of this task order as contemplated by the Incentive Fee clause of this contract is \$ 14,364 & C.

The maximum fee is \$ 1,277

The minimum fee is \$0.

AUTHORIZED SIGNATURE:

THIS TASK ASSIGNMENT IS ISSUED ACCORDING TO THE CONTRACT CLAUSE "TASK ASSIGNMENTS AND REPORTS"

Lorrie L. Eakin
SIGNATURE OF CONTRACTING OFFICER

9/2/99
DATE

Lorrie L. Eakin
Contracting Officer

TYPED NAME OF CONTRACTING OFFICER

CONTRACTOR'S ACCEPTANCE:

AUTHORIZED SIGNATURE

DATE

TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

CONTRACTOR	CONTRACT NO./TASK NO.	TASK NO.	AMENDMENT
QSS Group, Inc.	NAS5- 99124	106	

Applicable paragraphs from contract Statement of Work: Function 1, paragraphs 11, 12

STATEMENT OF WORK: (Continue on blank paper if additional space is required)

Provide the following services to support the technical integration of the ST-5 Study for the New Millennium Program (NMP):

1. Participate in the definition and design of the proposed mission for ST-5
2. Provide engineering for the mission, spacecraft, and ground systems
3. Review Proposal concepts and specific Proposal designs
4. Determine relevance of ST-5 and NMP future missions to Solar Power Studies

PERFORMANCE SPECIFICATIONS:

Technical problem resolution and design change recommendations to meet specifications.

Summary of technical inconsistencies with proposal set(s) of resolutions. Must identify by proposal paragraph, table, figure, etc. Must show lack of compliance by reference to study.

All reporting via email to John.E.Oberright@gsfc.nasa.gov

APPLICABLE DOCUMENTS:

ST-5 Study Guidelines (6/4/99)

ST-5 Technical Reports (6/11/99)

ST-5 Proposal (Red Team Review Copy) (6/17/99)

TASK END DATE: 8/15/99**MILESTONES/DELIVERABLES AND DATES:**

Summary of design recommendations from ad hoc systems meetings within 2 days of meeting:

6/23/99	7/12/99
6/29/99	7/20/99
7/6/99	8/3/99

PERFORMANCE STANDARDS:

Schedule: On-time delivery of above reports.

Technical: Acceptable completeness and clarity of technical recommendations.

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):

John E. Oberright, building 23, room S401