

**TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL**

NASA/GODDARD SPACE FLIGHT CENTER

**REQUEST FOR TASK PLAN / TASK ORDER**

CONTRACTOR	CONTRACT NO. / TASK NO.	JOB ORDER NUMBER	APPROV. EV
QSS Group, Inc.	NAS5- 99124      TASK NO. 110      AMENDMENT	924-227-62-49-89	99

TASK TITLE: (NTE 90 characters; include Project name)

ICESat GLAS Power Supply Rack

APPROVALS: (Type or print name and sign)

ASSISTANT TECHNICAL REPRESENTATIVE (OR TASK MONITOR)

Tom Feild

DATE

6/18/99

ORG CODE

568

MAIL CODE

568

PHONE

301-286-6686

BRANCH HEAD

Fred Huegel

DATE

6/23/99

CODE

568

PHONE

301-286-2285

CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR)

Robert S. Lebar, Jr.

DATE

6/25/99

CODE

560

PHONE

301-286-6382

FLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE?

(IF YES, NEED CODE 303 CONCURRENCE NEXT BLOCK)

[ ] NO [X] YES

CONTRACTING OFFICER'S QUALITY REP.

Sic for L. Moore per 6/30 telecon  
Larry Moore

DESIGNATED FAM:

Ron Kolecki

The contractor shall identify and explain the reason for any deviations, exceptions, or conditional assumptions taken with respect to this Task Order or to any of the technical requirements of the Task Order Statement of Work and related specifications. The contractor shall complete and submit the required Reqs and Certs.

(To be completed by Contracting Officer)

C.O. Requested Quote on:

Date: JUL - 1 1999

Contractor will develop specification or statement of work under this task for a future procurement. [X] NO [ ] YES

Flight hardware will be shipped to GSFC for testing prior to final delivery. [X] NO [ ] YES [ ] N/A

Government Furnished Property/Facilities: [X] NO [ ] YES -- SEE LIST OF GFP (offsite only) / FACILITIES (onsite only)

Onsite Performance: [ ] NO [X] YES If yes: [ ] TOTAL [X] PARTIAL  
If partial, indicate onsite work in SOW by asterisk (\*)

Surveillance Plan Attached: [X] NO [ ] YES

Highlighted Contract Clauses: (to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the effective date of this task order shall be July 1, 1999.

**INCENTIVE FEE STRUCTURE (check one)**

(See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

	No. 1	No. 2	No. 3	No. 4	X No. 5
Cost	10%	50%	25%	25%	20%
Schedule	15%	25%	25%	50%	40%
Technical	75%	25%	50%	25%	40%

(To be completed by Contracting Officer)

The target cost of this task order is \$ 202,230

The target fee of this task order is \$ 1,400

The total target cost and target fee of this task order as contemplated by the Incentive Fee clause of this contract is \$ 203,630

The maximum fee is \$ 2,046

The minimum fee is \$0.

AUTHORIZED SIGNATURE:

"THIS TASK ASSIGNMENT IS ISSUED ACCORDING TO THE CONTRACT CLAUSE 'TASK ASSIGNMENTS AND REPORTS'"

*Lorrie L. Eakin*

SIGNATURE OF CONTRACTING OFFICER

3/1/00

DATE

Lorrie L. Eakin  
Contracting Officer

TYPED NAME OF CONTRACTING OFFICER

CONTRACTOR'S ACCEPTANCE:

AUTHORIZED SIGNATURE

DATE

## REQUEST FOR TASK PLAN / TASK ORDER

<b>CONTRACTOR</b>		<b>CONTRACT NO./TASK NO.</b>	
QSS Group, Inc.		NAS5- <b>99124</b>	TASK NO. <b>110</b>  AMENDMENT
Applicable paragraphs from contract Statement of Work:		Function 4D5	
<b>STATEMENT OF WORK:</b> (Continue on blank paper if additional space is required)			
1.1 The contractor shall provide a manually operated double bay rack of ground support equipment identified as the GLAS Bench Checkout Equipment (GLAS/BCE) Power Control Rack. 1.2 The contractor shall provide schematics and mechanical layouts of all components in this system. 1.3 The contractor shall provide a test and operations manual for the components in this system.  The BCE also consists of the following components: Laser Test System (LTS), Altimetry Test System (ATS), Stellar Reference Test System (SRTS), and Lidar Test System (LiTS).  2. For each of the subsystems listed above, the contractor shall: - Assist in defining the mechanical layout and footprint and deliver drawings showing both - Assist in identifying the electrical interfaces including connector numbering, cabling, and the grounding and shielding methods to be used. Deliver electrical drawings identifying these. - Assist in defining/designing any custom cabling needed and deliver drawings of these cables. - Build all custom cabling as defined above.  3. For the BCE system, which includes all components above plus the targets, the ASIST station, the DHDS, the ITOC, and the NTGSE, the contractor shall: - Assist in defining the mechanical layout and footprint and deliver drawings showing both - Assist in identifying the electrical interfaces between components including connector numbering, cabling, and the grounding and shielding methods to be used. Deliver electrical drawings identifying these. - Assist in defining/designing any custom cabling needed and deliver drawings of these cables. - Build all custom cabling as defined above. - Develop procedures for setting up and breaking down the BCE system.  4. For the interface between the BCE and the GLAS instrument the contractor shall: - Develop a cable layout and deliver drawings showing this layout. - Develop harness drawings for all BCE/Instrument interface cables including cables used for environmental testing. - Build and test these cables - Develop procedures for interfacing the BCE to the instrument including safe-to-mate procedures  5. The contractor shall develop all hardware required for a GLAS instrument simulator including connector panels containing the flight interface connectors and cabling from this panel to the GLAS simulator PC and to test pots, LEDs and switches, as required to simulate the GLAS instrument.  6. The contractor shall develop BCE to control the GLAS survival heaters  7. The contractor shall build, document and install a GLAS safety system.  8. The contractor shall provide updates and maintenance of the system as required.  9. The contractor shall provide operations support for the GLAS BCE.			
<b>PERFORMANCE SPECIFICATIONS:</b> The equipment, which is used to power an instrument containing Class IV lasers, must meet the applicable laser safety requirements in NHB 1860.3 and ANSI Z136.1-1993 as well as the GLAS Laser Safety Plan GLAS-568-PLAN-001			
<b>APPLICABLE DOCUMENTS:</b>  NHB 1860.3 Radiation Safety - Laser ANSI Z136.1-1993 American National Standard for the Safe Use of Lasers GLAS-568-PLAN-001 GLAS Laser Safety Plan			
TASK END DATE:		5/30/00	
<b>PERFORMANCE STANDARDS:</b> Schedule: On-time delivery of the above Technical: ATR's acceptance of the above			
<b>FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):</b> Thomas Feild, building 5, room W76G			

## REQUEST FOR TASK PLAN / TASK ORDER

CONTRACTOR	CONTRACT NO./TASK NO.	TASK NO.	AMENDMENT
<b>QSS Group, Inc.</b>	<b>NAS5- 99124</b>	<b>110</b>	

**MILESTONES/DELIVERABLES AND DATES:**

- Item 1: \* GLAS/BCE Rack (Manual Mode) 80% on site, panels offsite
    - 1.1 Due 1/20/2000
    - 1.2 Due 2/20/2000
    - 1.3 Due 6/1/2000
  - Item 2: BCE Subsystem harness development (100% onsite)
    - For LTS Due 4/1/99
    - For ATS Due 3 months after final ATS definition
    - For LiTS Due 3 months after final LiTS definition
    - For SRTS Due 3 months after final SrTS definition
  - Item 3: BCE interface definition, development and documentation: (100% onsite)
    - Due 1 month after completion of Item 2.
  - Item 4: BCE/Instrument interface definition, development and documentation: (100% onsite)
    - TVac cabling due 3 months after item 2. The rest is due 1 month after item 2.
  - Item 5: Instrument Simulator (80% onsite - panels offsite)
    - Due 3/15/2000
  - Item 6: Survival heaters (80% onsite - panels offsite)
    - Due 1 month after item 4
  - Item 7: Safety System
    - Due 1 month after facility installation of emergency signs.
  - Items 8: Modifications to system.
    - Due 3 weeks after request for update: Updated drawings, test and operations procedures
    - All source code and executables for all modified software.
  - Item 9: Operations support (100% onsite)
    - Due within 1 day of supported activity: Operations logs for supported activity
- Note: All software deliveries to include all source code and executables.