

TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

CONTRACTOR	CONTRACT NO. / TASK NO.	JOB ORDER NUMBER	APPROP. FY
QSS Group, Inc.	NAS5- 99124 TASK NO. 142 AMENDMENT	422-226-11-15-89	00

TASK TITLE: (NTE 80 characters; include Project name)

EOS-PM Common Spacecraft Software Engineering

APPROVALS: (Type or print name and sign)

ASSISTANT TECHNICAL REPRESENTATIVE (OR TASK MONITOR)

Barbara L. Scott <i>Barbara L. Scott</i>	DATE 9/9/99	ORG CODE 582	MAIL CODE 422	PHONE 301-286-6756
------------------------------------------	-------------	--------------	---------------	--------------------

BRANCH HEAD

Elaine Shell <i>Elaine Shell</i>	DATE 9/9/99	CODE 582	PHONE 301-286-2628
----------------------------------	-------------	----------	--------------------

CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR)

Robert S. Lebar, Jr. <i>Sarah A. Clark</i>	DATE 9/10/99	CODE 560	PHONE 301-286-6588
--------------------------------------------	--------------	----------	--------------------

FLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE?

CONTRACTING OFFICER'S QUALITY REP.

DESIGNATED FAM:

(IF YES, NEED CODE 303 CONCURRENCE NEXT BLOCK)

☒ NO ☐ YES

Larry Moore

The contractor shall identify and explain the reason for any deviations, exceptions, or conditional assumptions taken with respect to this Task Order or to any of the technical requirements of the Task Order Statement of Work and related specifications. The contractor shall complete and submit the required Reps and Certs.

(To be completed by Contracting Officer)

C.O. Requested Quote on:

Date: SEP 14 1999

Contractor will develop specification or statement of work under this task for a future procurement. ☒ NO ☐ YES

Flight hardware will be shipped to GSFC for testing prior to final delivery. ☐ NO ☐ YES ☒ N/A

Government Furnished Property/Facilities: ☐ NO ☒ YES -- SEE LIST OF GFP (offsite only) / FACILITIES (onsite only)

Onsite Performance: ☒ NO ☐ YES If yes: ☐ TOTAL ☐ PARTIAL
If partial, indicate onsite work in SOW by asterisk (*)

Surveillance Plan Attached: ☒ NO ☐ YES

Highlighted Contract Clauses: (to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the effective date of this task order shall be October 1, 1999.

INCENTIVE FEE STRUCTUR (check one)

(See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

	<input checked="" type="checkbox"/> No. 1	No. 2	No. 3	No. 4	No. 5
Cost	10%	50%	25%	25%	%
Schedule	15%	25%	25%	50%	%
Technical	75%	25%	50%	25%	%

(To be completed by Contracting Officer)

The target cost of this task order is \$ 9,922.

The target fee of this task order is \$ 645.

The total target cost and target fee of this task order as contemplated by the Incentive Fee clause of this contract is \$ 10,567.

The maximum fee is \$ 943.

The minimum fee is \$0.

AUTHORIZED SIGNATURE:

THIS TASK ASSIGNMENT IS ISSUED ACCORDING TO THE CONTRACT CLAUSE "TASK ASSIGNMENTS AND REPORTS"

Loirie L. Eakin
SIGNATURE OF CONTRACTING OFFICER

10/13/99
DATE

Loirie L. Eakin
Contracting Officer

TYPED NAME OF CONTRACTING OFFICER

CONTRACTOR'S ACCEPTANCE:

AUTHORIZED SIGNATURE

DATE

TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER**CONTRACTOR****CONTRACT NO. TASK NO.**

NASS-

TASK NO.

AMENDMENT

QSS Group, Inc.

99124

142

Applicable paragraphs from contract Statement of Work: Function 2H

STATEMENT OF WORK: (Continue on blank paper if additional space is required)*(This is a follow-on to Task 56 under this contract. Task start date is 10/1/99.)***NTGSE Program Support for EOS-PM Spacecraft/Instrument Testing:**

Modify the NTGSE software to meet the requirements of Spacecraft-Instrument Interface Simulator-A (SIIS-A) testing of EOS-PM domestic instruments (AIRS, MODIS).

a. Work with EOS-PM Project and TRW personnel to tailor the NTGSE for a specific instrument test if additional NTGSE features are required.

b. Participate in the actual SIIS-A test of an instrument (flight model or engineering model) at the test site if requested, to provide rapid fixes/changes to the NTGSE executable if needed.

PERFORMANCE SPECIFICATIONS:

Monthly Progress Report format per example in the contract.

APPLICABLE DOCUMENTS:

EOS Common Spacecraft RFP and Appendices
EOS Common Spacecraft Contract and CDRLs
EOS PM Instrument ICDs
EOS PM Instrument SIIS -A Test Plans

GFE LIST:

Microsoft Visual C++ Standard, Microsoft Visual C++ 6.0 Professional Edition Upgrade, NTGSE Source Code

TASK END DATE: 12/30/99**MILESTONES/DELIVERABLES AND DATES:**

New NTGSE executable and source code with additional features needed to support
AIRS or MODIS SIIS tests: 12/30/99

Progress Report: Monthly

PERFORMANCE STANDARDS:

Schedule: On-time delivery of the above

Technical: Acceptance by the ATR

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):

Barbara Scott, building 16, room 133