

TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

CONTRACTOR	CONTRACT NO./TASK NO.	JOB ORDER NUMBER	APPROP. FY.
QSS Group, Inc.	NAS5- 99124 TASK NO. 189 AMENDMENT	410-287-14-71-89	99

TASK TITLE: (NTE 80 characters; include Project name)

Software Services for Microwave Anisotropy Probe (MAP) Program

APPROVALS: (Type or print name and sign)

ASSISTANT TECHNICAL REPRESENTATIVE (OR TASK MONITOR)	DATE	ORG CODE	MAIL CODE	PHONE
Jane Marquart <i>Jane Marquart</i>	12-15-99	582	582	301-286-7851
BRANCH HEAD	DATE	CODE		PHONE
Elaine Shell <i>Elaine Shell</i>	12-15-99		582	301-286-2628
CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR)	DATE	CODE		PHONE
for Robert S. Lebair <i>Robert S. Lebair</i>	12/16/99		560	301-286-6 6588
FLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE (If YES, NEED CODE 303 CONCURRENCE NEXT BLOCK)	CONTRACTING OFFICER'S QUALITY REP.	DESIGNATED FAM:		
[X] NO [] YES	Larry Moore			

The contractor shall identify and explain the reason for any deviations, exceptions, or conditional assumptions taken with respect to this Task Order or to any of the technical requirements of the Task Order Statement of Work and related specifications. The contractor shall complete and submit the required Reps and Certs.

(To be completed by Contracting Officer)

C.O. Requested Quote on:

Date: DEC 17 1999

Contractor will develop specification or statement of work under this task for a future procurement. [X] NO [] YES

Flight hardware will be shipped to GSFC for testing prior to final delivery. [] NO [] YES [X] N/A

Government Furnished Property/Facilities: [X] NO [] YES -- SEE LIST OF GFP (offsite only) / FACILITIES (onsite only)

Onsite Performance: [] NO [X] YES If yes: [X] TOTAL [] PARTIAL
If partial, indicate onsite work in SOW by asterisk (*)

Surveillance Plan Attached: [X] NO [] YES

Highlighted Contract Clauses: (to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the effective date of this task order shall be January 8, 2000.

INCENTIVE FEE STRUCTURE (check one)

(See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

	<u>X</u> No. 1	No. 2	No. 3	No. 4	No. 5
Cost	10%	50%	25%	25%	%
Schedule	15%	25%	25%	50%	%
Technical	75%	25%	50%	25%	%

(To be completed by Contracting Officer)

The target cost of this task order is \$ 75,442

The target fee of this task order is \$ 4,841

The total target cost and target fee of this task order as contemplated by the Incentive Fee clause of this contract is \$ 80,283

The maximum fee is \$ 7,075

The minimum fee is \$0.

AUTHORIZED SIGNATURE:

THIS TASK ASSIGNMENT IS ISSUED ACCORDING TO THE CONTRACT CLAUSE "TASK ASSIGNMENTS AND REPORTS"

Lorrie L. Eakin
SIGNATURE OF CONTRACTING OFFICER

2/25/00
DATE

Lorrie L. Eakin
Contracting Officer

TYPED NAME OF CONTRACTING OFFICER

CONTRACTOR'S ACCEPTANCE:

AUTHORIZED SIGNATURE

DATE

TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

CONTRACTOR	CONTRACT NO./TASK NO.	TASK NO.	AMENDMENT
QSS Group, Inc.	NAS5- 99124	189	

Applicable paragraphs from contract Statement of Work: Function 2D6

STATEMENT OF WORK: (Continue on blank paper if additional space is required)*(This is a follow-on to Task 17 under this contract. Task start date is January 8, 2000.)*

1. The contractor shall provide maintenance documentation and test services of the following Mongoose software components:
 - Memory Scrub Task
 - Data Storage Task
2. The contractor shall provide Configuration Management services for the MAP Flight Software development and test effort including:
 - Maintenance of the MAP FSW WEB Pages
 - Maintenance of the MAP FSW Discrepancy Report, and Submit for Test database systems.
 - Server administration for the MAP FSW NT Server
 - Configuration Management of all future MAP FSW Builds.
 - Delivery of all future FSW builds to Subsystem and S/C I&T.
3. Prepare CM system for turnover to maintenance team

PERFORMANCE SPECIFICATIONS:

1. Successfully demonstrate that Web page capabilities prior to upgrade are operational
2. Attendance at CM maintenance meetings and successful completion of all action items that result.

APPLICABLE DOCUMENTS:

None.

TASK END DATE: 1/7/01**MILESTONES/DELIVERABLES AND DATES:**

1. Web enhancements; move lab schedule to web 6/30/00
2. Prepare documentation and CM system for tunrover to maintenance team 11/30/00

PERFORMANCE STANDARDS:

Schedule: On-time completion of the above
Technical: ATR's acceptance of the above

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):

Jane Marquart, building 23, room W303