

TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

CONTRACTOR	CONTRACT NO./TASK NO.	JOB ORDER NUMBER	APPROP. FY
QSS Group, Inc.	NAS5- 99124 203 AMENDMENT	924-227-62-49-89	2000

TASK TITLE: (NTE 80 characters; include Project name)

GLAS Instrument Simulator

APPROVALS: (Type or print name and sign)

ASSISTANT TECHNICAL REPRESENTATIVE (OR TASK MONITOR)

Arturo Ferrer <i>[Signature]</i>	DATE 1/23/00	ORG CODE 582	MAIL CODE 582	PHONE 301-286-3472
----------------------------------	-----------------	-----------------	------------------	-----------------------

BRANCH HEAD

Elaine Shell <i>[Signature]</i>	DATE 1/28/00	CODE 582	PHONE 301-286-7104
---------------------------------	-----------------	-------------	-----------------------

CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR)

Robert S. Lebar <i>[Signature]</i>	DATE 1/28/00	CODE 560	PHONE 301-286-6382
------------------------------------	-----------------	-------------	-----------------------

FLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE?

(If YES, NEED CODE 303 CONCURRENCE NEXT BLOCK)

☒ NO ☐ YES

CONTRACTING OFFICER'S QUALITY REP.

Larry Moore

DESIGNATED FAM:

Ron Kolecki

The contractor shall identify and explain the reason for any deviations, exceptions, or conditional assumptions taken with respect to this Task Order or to any of the technical requirements of the Task Order Statement of Work and related specifications. The contractor shall complete and submit the required Reps and Certs.

(To be completed by Contracting Officer)

C.O. Requested Quote on:

Date: JAN 31 2000

Contractor will develop specification or statement of work under this task for a future procurement. ☒ NO ☐ YES

Flight hardware will be shipped to GSFC for testing prior to final delivery. ☐ NO ☐ YES ☒ N/A

Government Furnished Property/Facilities: ☐ NO ☒ YES -- SEE LIST OF GFP (offsite only) / FACILITIES (onsite only)

Onsite Performance: ☐ NO ☒ YES If yes: ☒ TOTAL ☐ PARTIAL
If partial, indicate onsite work in SOW by asterisk (*)

Surveillance Plan Attached: ☒ NO ☐ YES

Highlighted Contract Clauses: (to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the effective date of this task order shall be February 4, 2000

INCENTIVE FEE STRUCTURE (check one)

(See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

	No. 1	No. 2	No. 3	<input checked="" type="checkbox"/> No. 4	No. 5
Cost	10%	50%	25%	25%	
Schedule	15%	25%	25%	50%	
Technical	75%	25%	50%	25%	

(To be completed by Contracting Officer)

The target cost of this task order is \$ 26,659

The target fee of this task order is \$ 1,733

The total target cost and target fee of this task order as contemplated by the Incentive Fee clause of this contract is \$ 28,392

The maximum fee is \$ 2,533

The minimum fee is \$0.

AUTHORIZED SIGNATURE:

THIS TASK ASSIGNMENT IS ISSUED ACCORDING TO THE CONTRACT CLAUSE "TASK ASSIGNMENTS AND REPORTS"

[Signature]
SIGNATURE OF CONTRACTING OFFICER

3/9/00
DATE

Lorrie L. Eakin
Contracting Officer
TYPED NAME OF CONTRACTING OFFICER

CONTRACTOR'S ACCEPTANCE:

AUTHORIZED SIGNATURE

DATE

TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

CONTRACTOR

CONTRACT NO. / TASK NO.

QSS Group, Inc.

NAS5-

99124

TASK NO.

203

AMENDMENT

Applicable paragraphs from contract Statement of Work: Function 4D5

STATEMENT OF WORK: (Continue on blank paper if additional space is required)

The contractor shall develop, integrate, and test software to simulate the GLAS instrument 1553 and RS-422 spacecraft interfaces to the ICESAT spacecraft.

The contractor shall participate in the delivery, installation and checkout of the GLAS instrument simulator software at Ball Aerospace in Boulder, Colorado.

The contractor shall provide up to three weeks support following delivery of the simulator to Ball Aerospace.

The contractor shall provide the following documentation and procedures:

1. Source code,
2. Executable code,
3. User's Guide for all developed software.
4. Submit all source code and documentation to GLAS Flight Software Configuration Management System.

PERFORMANCE SPECIFICATIONS:

Must handle all GLAS command and telemetry formats as described in GLAS Command and telemetry handbook and the RS2000 Spacecraft to GLAS Instrument ICD (ICESAT CDRL DID Sequence Number 3).

APPLICABLE DOCUMENTS:

GLAS Command and telemetry handbook

RS2000 Spacecraft to GLAS Instrument ICD (ICESAT CDRL DID Sequence Number 3)

GFE LIST:

Pentium PC Desktop and Monitor, 1553 Condor card, ADIO timer card, National Instrument Corp DIO 6533 I/F card. Microsoft Visual C++ Professional Version 6.0, Microsoft Developer's Network Professional Subscription (MSDN). NTGSE equipment, RS-422 converter box.

TASK END DATE: 5/31/00**MILESTONES/DELIVERABLES AND DATES:**

1. Demonstrate working 1553 interface between GLAS Instrument Simulator and NTGSE.
Due Date: 25 days after availability of NTGSE and GFE GLAS Simulator Equipment.
2. Demonstrate working RS-422 interface between GLAS Instrument Simulator and NTGSE.
Due Date: 15 days after availability of NTGSE, GFE GLAS Simulator and RS-422 converter box.
3. Deliver all executable code, source code, and User's Guide for the software developed in deliverable items 1 and 2.
Due Date: Not later than April 1, 2000.

PERFORMANCE STANDARDS:

Schedule: On-time delivery/completion of the above
Technical: ATR's acceptance of the above

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):

Arturo Ferrer, Building 3, Room 236