

TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

CONTRACTOR	CONTRACT NO. / TASK NO.	JOB ORDER NUMBER	APPENDIX
QSS Group, Inc.	NAS5- 99124 TASK NO. 273 AMENDMENT	564-315-90-15-89	00

TASK TITLE: (NTE 80 characters; include Project name)

RTOP Altera FQPSK and Quickcircuit FQPSK Rework Support

APPROVALS (Type or print name and sign)

ASSISTANT TECHNICAL REPRESENTATIVE (OR TASK MONITOR)		DATE	ORG CODE	MAIL CODE	PHONE
Robyn L. King <i>Robyn L. King</i>		4/26/00	564	564	301-286-6520
BRANCH HEAD		DATE	CODE	PHONE	
Robert L. Kasa <i>Robert L. Kasa</i>		4/27/00	564	301-286-8043	
CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR)		DATE	CODE	PHONE	
Robert S. Lehair, Jr. <i>Deborah A. Clark</i>		5/1/00	560	301-286-6588	
FLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE? (If YES, NEED CODE 303 CONCURRENCE NEXT BLOCK)		CONTRACTING OFFICER'S QUALITY REP.		DESIGNATED FAM:	
[X] NO [] YES					

The contractor shall identify and explain the reason for any deviations, exceptions, or conditional assumptions taken with respect to this Task Order or to any of the technical requirements of the Task Order Statement of Work and related specifications. The contractor shall complete and submit the required Reps and Certs.

(To be completed by Contracting Officer)

C.O. Requested Quote on:

Date:

Contractor will develop specification or statement of work under this task for a future procurement.	[X] NO [] YES
Flight hardware will be shipped to GSFC for testing prior to final delivery.	[] NO [] YES [X] N/A
Government Furnished Property/Facilities:	[X] NO [] YES -- SEE LIST OF GFP (offsite only) / FACILITIES (onsite only)
Onsite Performance:	[] NO [X] YES If yes: [] TOTAL [X] PARTIAL If partial, indicate onsite work in SOW by asterisk (*)
Surveillance Plan Attached:	[X] NO [] YES
Highlighted Contract Clauses:	(to be completed by Contracting Officer)

INCENTIVE FEE STRUCTURE (check one)

(See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

	<input checked="" type="checkbox"/> No. 1	No. 2	No. 3	No. 4	No. 5
Cost	10%	50%	25%	25%	%
Schedule	15%	25%	25%	50%	%
Technical	75%	25%	50%	25%	%

(To be completed by Contracting Officer)

The target cost of this task order is \$ _____.

The target fee of this task order is \$ _____.

The total target cost and target fee of this task order as contemplated by the Incentive Fee clause of this contract is \$ _____.

The maximum fee is \$ _____.

The minimum fee is \$0.

AUTHORIZED SIGNATURE:

THIS TASK ASSIGNMENT IS ISSUED ACCORDING TO THE CONTRACT CLAUSE "TASK ASSIGNMENTS AND REPORTS"

_____ SIGNATURE OF CONTRACTING OFFICER	_____ DATE	_____ TYPED NAME OF CONTRACTING OFFICER
---	---------------	--

CONTRACTOR'S ACCEPTANCE:

AUTHORIZED SIGNATURE

DATE

TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

CONTRACTOR

CONTRACT NO./TASK NO.

QSS Group, Inc.

NAS5-

99124

TASK NO.

273

AMENDMENT

Applicable paragraphs from contract Statement of Work:

STATEMENT OF WORK: (Continue on blank paper if additional space is required)

(This task continues work done on Task 196 on this contract.)

The purpose of this task is to provide the RTOP Altera FQPSK and the Quickcircuit FQPSK circuit boards. These boards are a continuation of work started on Task 196 and will require close coordination between the GSFC engineer and assembly personnel.

The contractor shall provide rework services for the Altera and Quick Logic PWA's provided under Task 196. These services shall be provided, as required, during engineering test.

The contractor shall also provide rework services to the initial FQPSK PWA provided under Task 118. These services shall be provided, as required, during engineering test.

The contractor shall also provide connectors for test cables and support GSFC in the termination of the cables.

PERFORMANCE SPECIFICATIONS:

1. Rework shall be performed per best commercial practice.
2. Fabrication and assembly per best commercial practice.

APPLICABLE DOCUMENTS:

1. GFE schematics, netlists, and parts specification lists.

TASK END DATE: 6/2/00

MILESTONES/DELIVERABLES AND DATES:

1. Test Cables 5/6/00
2. Rework of PWA's As required through 6/2/00

PERFORMANCE STANDARDS:

Schedule: On-time delivery of the above deliverables
Technical: ATR's acceptance of the above

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):

Robyn L. King, building 11, room E223