

TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

CONTRACTOR	CONTRACT NO / TASK NO	JOB ORDER NUMBER	APPROX. FY
QSS Group, Inc.	NAS5- 99124 TASK NO. 298 AMENDMENT	564-315-90-15-89	00

TASK TITLE: (NTE 80 characters; include Project name)

RTOP Altera FQPSK and Quickcircuit FQPSK Rework Services and Prototyping

APPROVALS: (Type or print name and sign)

ASSISTANT TECHNICAL REPRESENTATIVE (OR TASK MONITOR)	DATE	ORG CODE	MAIL CODE	PHONE
Robyn L. King <i>Robyn L. King</i>	6/12/2000	564	564	301-286-6520
BRANCH HEAD	DATE	CODE		PHONE
Robert L. Kasa <i>Robert L. Kasa</i>	6/12/00	564		301-286-8043
CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR)	DATE	CODE		PHONE
for Robert S. Lebar, Jr. <i>Deborah A. Clark</i>	6/13/00	560		301-286-6588

FLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE?
(IF YES, NEED CODE 303 CONCURRENCE NEXT BLOCK)

CONTRACTING OFFICER'S QUALITY REP.

DESIGNATED FAM:

☒ NO ☐ YES

The contractor shall identify and explain the reason for any deviations, exceptions, or conditional assumptions taken with respect to this Task Order or to any of the technical requirements of the Task Order Statement of Work and related specifications. The contractor shall complete and submit the required Reps and Certs.

(To be completed by Contracting Officer)

C.O. Requested Quote on:

Date: JUN 15 2000

Contractor will develop specification or statement of work under this task for a future procurement. ☒ NO ☐ YES

Flight hardware will be shipped to GSFC for testing prior to final delivery. ☐ NO ☐ YES ☒ N/A

Government Furnished Property/Facilities: ☒ NO ☐ YES -- SEE LIST OF GFP (offsite only) / FACILITIES (onsite only)

Onsite Performance: ☐ NO ☒ YES If yes: ☐ TOTAL ☒ PARTIAL
If partial, indicate onsite work in SOW by asterisk (*)

Surveillance Plan Attached: ☒ NO ☐ YES

Highlighted Contract Clauses: (to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the effective date of this task order shall be 6/15/00.

INCENTIVE FEE STRUCTURE (check one)

(See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

	<input checked="" type="checkbox"/> No. 1	No. 2	No. 3	No. 4	No. 5
Cost	10%	50%	25%	25%	%
Schedule	15%	25%	25%	50%	%
Technical	75%	25%	50%	25%	%

(To be completed by Contracting Officer)

The target cost of this task order is \$ 4,856.

The target fee of this task order is \$ 312.

The total target cost and target fee of this task order as contemplated by the Incentive Fee clause of this contract is \$ 5,168.

The maximum fee is \$ 456.

The minimum fee is \$0.

AUTHORIZED SIGNATURE:

THIS TASK ASSIGNMENT IS ISSUED ACCORDING TO THE CONTRACT CLAUSE "TASK ASSIGNMENTS AND REPORTS"

Elizabeth J. Austin
SIGNATURE OF CONTRACTING OFFICER

7/10/00
DATE

ELIZABETH J. AUSTIN
CONTRACTING OFFICER

TYPED NAME OF CONTRACTING OFFICER

CONTRACTOR'S ACCEPTANCE

AUTHORIZED SIGNATURE

DATE

TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

CONTRACTOR	CONTRACT NO./TASK NO.	TASK NO.	AMENDMENT
QSS Group, Inc.	NAS5- 99124	298	

Applicable paragraphs from contract Statement of Work:

STATEMENT OF WORK: (Continue on blank paper if additional space is required)

This effort continues work previously done under Task 273 on this contract.

The purpose of this task is to provide the RTOP Altera FQPSK and the Quickcircuit FQPSK circuit boards. These boards are a continuation of work started on Tasks 196 and 273 and will require close coordination between the GSFC engineer and assembly personnel.

The contractor shall provide rework services for the Altera and Quick Logic PWA's provided under Task 196. These services shall be provided, as required, during engineering test.

The contractor shall also provide miscellaneous parts and connectors for test cables and support GSFC in the terminatin of the cables, as required.

PERFORMANCE SPECIFICATIONS:

1. Rework shall be performed per best commercial practice.
2. Fabrication and assembly per best commercial practice.

APPLICABLE DOCUMENTS:

GFE schematics, netlists, and parts specification lists.

TASK END DATE: 8/13/00**MILESTONES/DELIVERABLES AND DATES:**

1. Rework of PWA's 8/13/00
2. Fabricated Altera PWA 7/7/00

PERFORMANCE STANDARDS:

Schedule: On-time delivery of the above deliverables
Technical: ATR's acceptance of the above

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):

Robyn L. King, building 11, room E223