

TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

CONTRACTOR	CONTRACT NO. / TASK NO.	JOB ORDER NUMBER	APPROVAL
QSS Group, Inc.	NAS5- 99124 TASK NO. 305 AMENDMENT	415-616-41-26-89	00

TASK TITLE: (NTE 80 characters; include Project name)

GOES Integration and Test Manager Services

APPROVALS: (Type of initial printing and date)

ASSISTANT TECHNICAL REPRESENTATIVE (OR TASK MONITOR)

David Amason <i>David Amason</i>	DATE 6/19/00	ORG CODE 568	MAIL CODE 568	PHONE 301-286-0789
----------------------------------	-----------------	-----------------	------------------	-----------------------

BRANCH HEAD

Fred Huegel <i>Fred Huegel</i>	DATE 6/19/00	CODE 568	PHONE 301-286-2285
--------------------------------	-----------------	-------------	-----------------------

CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR)

for Robert S. Lebar, Jr. <i>Robert S. Lebar, Jr.</i>	DATE 6/20/00	CODE 560	PHONE 301-286-6588
--	-----------------	-------------	-----------------------

FLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE
(If YES, NEED CODE 303 CONCURRENCE NEXT BLOCK)

CONTRACTING OFFICER'S QUALITY REP.

DESIGNATED FAW:

[X] NO [] YES

The contractor shall identify and explain the reason for any deviations, exceptions, or conditional assumptions taken with respect to this Task Order or to any of the technical requirements of the Task Order Statement of Work and related specifications. The contractor shall complete and submit the required Reps and Certs.

(To be completed by Contracting Officer)

C.O. Requested Quote on:

Date: JUN 20 2000

Contractor will develop specification or statement of work under this task for a future procur [X] NO [] YES

Flight hardware will be shipped to GSFC for testing prior to final del [] NO [] YES [X] N/A

Government Furnished Property/Facility [X] NO [] YES -- SEE LIST OF GFP (offsite only) / FACILITIES (onsite only)

Onsite Performance: [] NO [X] YES If yes: [X] TOTAL [] PARTIAL
If partial, indicate onsite work in SOW by asterisk (*)

Surveillance Plan Attached: [X] NO [] YES

Highlighted Contract Clauses: (to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the effective date of this task order shall be June 20, 2000.

INCENTIVE FEE STRUCTURE (check one)

(See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

	No. 1	No. 2	X No. 3	No. 4	No. 5
Cost	10%	50%	25%	25%	%
Schedule	15%	25%	25%	50%	%
Technical	75%	25%	50%	25%	%

(To be completed by Contracting Officer)

The target cost of this task order is \$ 43,923.

The target fee of this task order is \$ 2,818.

The total target cost and target fee of this task order as contemplated by the Incentive Fee clause of this contract is \$ 46,741.

The maximum fee is \$ 4,118.

The minimum fee is \$0.

AUTHORIZED SIGNATURE

THIS TASK ASSIGNMENT IS ISSUED ACCORDING TO THE CONTRACT CLAUSE "TASK ASSIGNMENTS AND REPORTS"

Signature of Contracting Officer

7/19/2000

STEVEN R. LLOYD
CONTRACTING OFFICER

SIGNATURE OF CONTRACTING OFFICER

DATE

TYPED NAME OF CONTRACTING OFFICER

CONTRACTOR'S ACCEPTANCE

AUTHORIZED SIGNATURE

DATE

TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

CONTRACTOR

CONTRACT NO. / TASK NO.

QSS Group, Inc.

NAS5-

99124

TASK NO.

305

AMENDMENT

Applicable paragraphs from contract Statement of Work:

STATEMENT OF WORK (Continue on blank paper if additional space is required)

The contractor shall serve as the GOES Integration and Test (I&T) Manager for the GOES N-Q Project. Specifically, the following tasks shall be performed.

1. Plan and coordinate the necessary GOES team support to cover all I&T activities, including I&T activities related to the GFE instruments.
2. Participate in project reviews, telecons, and meetings.
3. Review documentation.
4. Work with HSC counterparts and GFE Instrument providers on I&T approaches, I&T philosophy, and I&T implementation.
5. Lead weekly I&T telecons between the spacecraft contractor, the instrument contractors, and the GOES Project.
6. Provide oversight for the GOES project for all GOES related I&T activities.
7. Support the GOES N-Q Systems Manager in the monthly presentation of the GOES project status to the AETD/STACC Directorates.

PERFORMANCE SPECIFICATIONS:

I&T status, issues and concerns shall be informally presented orally during various weekly project staff meetings. GOES I&T related reviews, telecons, and meetings shall be regularly attended, and GOES I&T related documentation shall be thoroughly and timely reviewed so a proper assessment of the GOES I&T status, issues concerns, and compliance with the GOES Performance Specification and the GOES SOW can be made.

APPLICABLE DOCUMENTS:

GOES N-Q Performance Specification
GOES N-Q Statement Of Work (SOW)
GOES GFE Instruments ICD's

TASK END DATE: 9/30/00**MILESTONES/DELIVERABLES AND DATES:**

1. The timely review of GOES documents, test plans, test reports, and procedures: comments due within 3 weeks of receipt.
2. Written/oral status reports: presented each Monday at Project Staff and Systems Staff meetings.
3. Technical Status Report: monthly, due the 15th of the month.

PERFORMANCE STANDARDS:

Schedule: On-time delivery/completion of the above deliverables/milestones.

Technical: ATR's acceptance of the above.

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):

David Mitchell, GOES Observatory Manager (Acting), Building 6, Room W232