

TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

CONTRACTOR	CONTRACT NO./TASK NO.	JOB ORDER NUMBER	APPROP. FY
QSS Group, Inc.	NAS5- 99124 TASK NO. 32 AMENDMENT	480-615-31-21-89	99

TASK TITLE: (NTE 80 characters; include Project name)

POES Software Engineering

APPROVALS: (Type or print name and sign)

ASSISTANT TECHNICAL REPRESENTATIVE (OR TASK MONITOR)

Elizabeth M. Jay <i>Elizabeth Jay</i>	DATE 4/22/99	ORG CODE 582	MAIL CODE 480	PHONE 301-286-1093
---------------------------------------	------------------------	-----------------	------------------	-----------------------

BRANCH HEAD

Art Azarbarzin <i>A. Azarbarzin</i>	DATE 4/22/99	CODE 480	PHONE 8430 301-286-8633
-------------------------------------	------------------------	-------------	--------------------------------------

CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR)

for Robert S. Lehair, Jr. <i>Deborah A. Clark</i>	DATE 4/22/99	CODE 560	PHONE 301-286-6382
---	------------------------	-------------	-----------------------

FLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE?

(If YES, NEED CODE 303 CONCURRENCE NEXT BLOCK)

CONTRACTING OFFICER'S QUALITY REP.

<input checked="" type="checkbox"/> NO <input type="checkbox"/> YES	Larry Moore	DESIGNATED FAM:
---	-------------	-----------------

The contractor shall identify and explain the reason for any deviations, exceptions, or conditional assumptions taken with respect to this Task Order or to any of the technical requirements of the Task Order Statement of Work and related specifications. The contractor shall complete and submit the required Reqs and Certs.

(To be completed by Contracting Officer)

C.O. Requested Quote on:

Date: **APR 23 1999**

Contractor will develop specification or statement of work under this task for a future procurement. ☒ NO ☐ YES

Flight hardware will be shipped to GSFC for testing prior to final delivery. ☐ NO ☐ YES ☒ N/A

Government Furnished Property/Facilities: ☐ NO ☒ YES -- SEE LIST OF GFP (offsite only) / FACILITIES (onsite only)

Onsite Performance: ☒ NO ☐ YES If yes: ☐ TOTAL ☐ PARTIAL
If partial, indicate onsite work in SOW by asterisk (*)

Surveillance Plan Attached: ☒ NO ☐ YES

Highlighted Contract Clauses: (to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the effective date of this task order shall be May 3, 1999.

INCENTIVE FEE STRUCTURE (check one)

(See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

	<input checked="" type="checkbox"/> No. 1	No. 2	No. 3	No. 4	No. 5
Cost	10%	50%	25%	25%	%
Schedule	15%	25%	25%	50%	%
Technical	75%	25%	50%	25%	%

(To be completed by Contracting Officer)

The target cost of this task order is \$ **403,718**.

The target fee of this task order is \$ **26,242**.

The total target cost and target fee of this task order as contemplated by the Incentive Fee clause of this contract is \$ **429,960**.

The maximum fee is \$ **38,353**.

The minimum fee is \$0.

AUTHORIZED SIGNATURE:

THIS TASK ASSIGNMENT IS ISSUED ACCORDING TO THE CONTRACT CLAUSE "TASK ASSIGNMENTS AND REPORTS"

Lorrie L. Eakin
SIGNATURE OF CONTRACTING OFFICER

10/22/99
DATE

Lorrie L. Eakin
Contracting Officer

TYPED NAME OF CONTRACTING OFFICER

CONTRACTOR'S ACCEPTANCE:

AUTHORIZED SIGNATURE

DATE

TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

CONTRACTOR

CONTRACT NO./TASK NO.

QSS Group, Inc.

NAS5-

99124

TASK NO.

32

AMENDMENT

Applicable paragraphs from contract Statement of Work: 2H

STATEMENT OF WORK: (Continue on blank paper if additional space is required)

Perform an independent Verification and Validation (IV&V) of the POES flight software load packages.

Attend LMMS software design reviews and technical interchange meetings.

Conduct lectures on the POES flight software.

Participate in the development of the new Flight Software Development and Validation Facility (SDVF) by monitoring its development and testing the SDVF.

Advise the POES Project on flight software related matters.

Perform IV&V on software patches for operational satellites.

Participate in spacecraft subsystem meetings.

Participate in planning for the next POES satellite launch.

Participate in launch simulations, launch operations, and on orbit verification.

PERFORMANCE SPECIFICATIONS:

IV & V of Flight Software Test Load Packages or Flight Load Packages - Report, format per example

Technical communications to POES Project - Memoranda, format per example

APPLICABLE DOCUMENTS:

None.

TASK END DATE: 4/30/00**MILESTONES/DELIVERABLES AND DATES:**

7 Months

IV&V of Flight Software Test Load Package - ~~Ninety days~~ from receipt of delivery from GSFC

IV&V of Flight Software Flight Load Package - Sixty days from receipt of delivery from GSFC

PERFORMANCE STANDARDS:**Schedule:** On-time delivery/completion of the above**Technical:** ATR's acceptance of the above**FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):**

Art Azarbarzin, building 6, room C-200