

TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

CONTRACTOR		NAS5-	TASK NO.	AMENDMENT	ORG CODE	MAIL CODE	PHONE
QSS Group, Inc.		99124	34		480-615-32-31-89		99

TASK TITLE: (NTE 80 characters; include Project name)

AMSU Spacecraft/Instrument Design and Development

APPROVALS		ASSISTANT TECHNICAL REPRESENTATIVE (OR TASK MONITOR)		DATE	ORG CODE	MAIL CODE	PHONE
		Don Crosby <i>A. Azarbarzin</i>		4/21/99	480	480	301-286-4869
		BRANCH HEAD		DATE	CODE		PHONE
		Art Azarbarzin <i>A. Azarbarzin</i>		4/21/99	480		301-286-8430
		CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR)		DATE	CODE		PHONE
		Fred Huegel <i>Deborah A. Clark</i>		4/22/99	568		301-286-2285
FLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE? (IF YES, NEED CODE 303 CONCURRENCE NEXT BLOCK)		CONTRACTING OFFICER'S QUALITY REP.			DESIGNATED FAM:		
[X] NO [] YES		Larry Moore					

The contractor shall identify and explain the reason for any deviations, exceptions, or conditional assumptions taken with respect to this Task Order or to any of the technical requirements of the Task Order Statement of Work and related specifications. The contractor shall complete and submit the required Reps and Certs.

(To be completed by Contracting Officer)

C.O. Requested Quote on:

Date: MAY - 3 1999

Contractor will develop specification or statement of work under this task for a future procurement. [X] NO [] YES

Flight hardware will be shipped to GSFC for testing prior to final delivery. [] NO [] YES [X] N/A

Government Furnished Property/Facilities: [] NO [X] YES -- SEE LIST OF GFP (offsite only) / FACILITIES (onsite only)

Onsite Performance: [] NO [X] YES If yes: [X] TOTAL [] PARTIAL
If partial, indicate onsite work in SOW by asterisk (*)

Surveillance Plan Attached: [X] NO [] YES

Highlighted Contract Clauses: (to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the effective date of this task order shall be May 3, 1999.

INCENTIVE FEE STRUCTURE (check one)

(See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

	<input checked="" type="checkbox"/> No. 1	No. 2	No. 3	No. 4	No. 5
Cost	10%	50%	25%	25%	%
Schedule	15%	25%	25%	50%	%
Technical	75%	25%	50%	25%	%

(To be completed by Contracting Officer)

The target cost of this task order is \$ 264,275.

The target fee of this task order is \$ 17,178.

The total target cost and target fee of this task order as contemplated by the Incentive Fee clause of this contract is \$ 281,453.

The maximum fee is \$ 25,106.

The minimum fee is \$0.

AUTHORIZED SIGNATURE

THIS TASK ASSIGNMENT IS ISSUED ACCORDING TO THE CONTRACT CLAUSE "TASK ASSIGNMENTS AND REPORTS"

Lorrie L. Eakin

SIGNATURE OF CONTRACTING OFFICER

7/12/99

DATE

Lorrie L. Eakin
Contracting Officer

TYPED NAME OF CONTRACTING OFFICER

CONTRACTOR'S ACCEPTANCE

AUTHORIZED SIGNATURE

DATE

TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

CONTRACTOR	NAS5-	TASK NO.	AMENDMENT
QSS Group, Inc.	99124	34	

Applicable paragraphs from contract Statement of Work: 2B

STATEMENT OF WORK: (Continue on blank paper if additional space is required)

Perform engineering analyses to evaluate the system performance, reliability and manufacturability of the AMSU instruments, and their interfaces with the POES spacecraft and document in written reports.

Perform surveillance of schedule and cost milestones at the instrument developer's plant and produce regular reports on these items, including the critical path items.

Perform an independent assessment of the progress and status accounting of the instrument developer's production of hardware and all supporting documentation and document in written reports. This task includes providing assessments that appropriate engineering, quality, and manufacturing resources are allocated for the POES mission, schedule, and contractual requirements.

PERFORMANCE SPECIFICATIONS:

Monthly Technical Progress Reports to include: summary of progress during the month being reported, planned work for the next month, problems and issues.

APPLICABLE DOCUMENTS:

None.

TASK END DATE: 4/30/00

MILESTONES/DELIVERABLES AND DATES:

Progress Report: Monthly

Instrument Developer Milestones:

Deliver AMSU-A S/N 105 - 5/31/99

PSR for AMSU-A S/N 106 - 6/30/99

Deliver AMSU-A S/N 106 - 7/30/99

PERFORMANCE STANDARDS:

Schedule: On-time delivery/completion of the above

Technical: ATR's acceptance of the above

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):

Don Crosby, building 6, room S222