

TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

CONTRACTOR	CONTRACT NO./TASK NO.	JOB ORDER NUMBER	APPROP. FY
QSS Group, Inc.	NAS5- 99124 TASK NO. 40 AMENDMENT	870-264-51-01-89	99

TASK TITLE: (NTE 80 characters; include Project name)

HH Central Unit Fabrication/Maintenance

APPROVALS: (Type or print name and sign)

ASSISTANT TECHNICAL REPRESENTATIVE (OR TASK MONITOR)

Beverly Settles <i>Beverly Settles</i>	DATE 4-22-99	ORG CODE 561	MAIL CODE 561	PHONE 301-286-5871
--	--------------	--------------	---------------	--------------------

BRANCH HEAD

Robert W. Stone <i>Robert W Stone</i>	DATE 4-22-99	CODE 561	PHONE 301-286-5659
---------------------------------------	--------------	----------	--------------------

CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR)

Fred Huegel <i>Deborah A. Clark</i>	DATE 4/22/99	CODE 568	PHONE 301-286-2285
-------------------------------------	--------------	----------	--------------------

FLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE?

(If YES, NEED CODE 303 CONCURRENCE NEXT BLOCK)

[] NO [X] YES

CONTRACTING OFFICER'S QUALITY REP.

See for L. Moore per 4/22 email
Larry Moore

DESIGNATED FAM:

The contractor shall identify and explain the reason for any deviations, exceptions, or conditional assumptions taken with respect to this Task Order or to any of the technical requirements of the Task Order Statement of Work and related specifications. The contractor shall complete and submit the required Reps and Certs.

(To be completed by Contracting Officer)

C.O. Requested Quote on:

Date: APR 23 1999

Contractor will develop specification or statement of work under this task for a future procurement. [X] NO [] YES

Flight hardware will be shipped to GSFC for testing prior to final delivery. [] NO [] YES [X] N/A

Government Furnished Property/Facilities: [X] NO [] YES -- SEE LIST OF GFP (offsite only) / FACILITIES (onsite only)

Onsite Performance: [] NO [X] YES If yes: [] TOTAL [X] PARTIAL
If partial, indicate onsite work in SOW by asterisk (*)

Surveillance Plan Attached: [X] NO [] YES

Highlighted Contract Clauses: (to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the effective date of this task order shall be May 3, 1999.

INCENTIVE FEE STRUCTURE (check one)

(See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

	<input checked="" type="checkbox"/> No. 1	No. 2	No. 3	No. 4	No. 5
Cost	10%	50%	25%	25%	%
Schedule	15%	25%	25%	50%	%
Technical	75%	25%	50%	25%	%

(To be completed by Contracting Officer)

The target cost of this task order is \$ 5,546.

The target fee of this task order is \$ 359.

The total target cost and target fee of this task order as contemplated by the Incentive Fee clause of this contract is \$ 5,905.

The maximum fee is \$ 525.

The minimum fee is \$0.

AUTHORIZED SIGNATURE:

THIS TASK ASSIGNMENT IS ISSUED ACCORDING TO THE CONTRACT CLAUSE "TASK ASSIGNMENTS AND REPORTS"

Lois L. Eakin

SIGNATURE OF CONTRACTING OFFICER

10/29/99

DATE

Lois L. Eakin
Contracting Officer

TYPED NAME OF CONTRACTING OFFICER

CONTRACTOR'S ACCEPTANCE:

AUTHORIZED SIGNATURE

DATE

TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

CONTRACTOR

CONTRACT NO./TASK NO.

TASK NO.

AMENDMENT

QSS Group, Inc.

NAS5-

99124

40

Applicable paragraphs from contract Statement of Work:

Function 7

STATEMENT OF WORK: (Continue on blank paper if additional space is required)

The contractor shall provide consultative services for resolution of Hitchhiker Central Unit (HCU) hardware and software technical problems.

The contractor shall rework board components located on the Central Processing Unit (CPU) circuit board within the HCU to allow required heat sinking. The contractor shall add government furnished thermal epoxy and mechanical heat sink assemblies to the CPU board. The contractor shall generate all associated engineering change orders and perform drawing updates.

PERFORMANCE SPECIFICATIONS:

Document Number: AAH-PROC-26, Hitchhiker Central Unit (HCU) Board Level Component Heat Sinking Procedure

APPLICABLE DOCUMENTS:

TASK END DATE:

9/30/99

MILESTONES/DELIVERABLES AND DATES:

Complete modifications to CPU board by ~~8/30/99~~
7/13/99.

Complete HCU CPU I&T 9/30/99

Drawing Update 9/30/99

PERFORMANCE STANDARDS:

Schedule: On time delivery/completion of the above

Technical: ATR's acceptance of the above

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):

Beverly Settles, Building 5 Room N9