

TECHNICAL WORK MAY NOT BEGIN PRIOR TO CTR ACCEPTANCE

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

CONTRACTOR	CONTRACT NO. / TASK NO.	AMENDMENT	CONTRACT NUMBER	APPENDIX
QSS	NASS- 99124	TASK NO. 52	587-839-30-63-89	99

TASK TITLE: (NTE 80 characters; include Project name)
Low Power RF Communications Subsystems

APPROVALS: (TYPE NAME AND SIGNATURE)

ASSISTANT TECHNICAL REPRESENTATIVE (OR TASK MONITOR)	DATE	ORG CODE	MAIL CODE	PHONE
Deane Charlson <i>Deane Charlson</i>	4/29/99	567	567	301-286-5952

BRANCH HEAD	DATE	CODE	PHONE
John Chitwood <i>Kenneth L. Lark, for</i>	4/29/99	567	301-286-5936

CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR)	DATE	CODE	PHONE
Fred Huegel <i>Deborah A. Clark</i>	4/29/99	568	301-286-2285

FLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE? (IF YES, NEED CODE 303 CONCURRENCE NEXT BLOCK)	CONTRACTING OFFICER'S QUALITY REP.	DESIGNATED FAM:
[X] NO [] YES	Larry Moore	

The contractor shall identify and explain the reason for any deviations, exceptions, or conditional assumptions taken with respect to this Task Order or to any of the technical requirements of the Task Order Statement of Work and related specifications. The contractor shall complete and submit the required Reps and Certs.	(To be completed by Contracting Officer) C.O. Requested Quote on: Date: MAY - 3 1999
-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------	--------------------------------------------------------------------------------------------

Contractor will develop specification or statement of work under this task for a future procurement. [X] NO [] YES

Flight hardware will be shipped to GSFC for testing prior to final delivery. [] NO [] YES [X] N/A

Government Furnished Property/Facilities: [X] NO [] YES - SEE LIST OF GFP (offsite only) / FACILITIES (onsite only)

Onsite Performance: [X] NO [] YES If yes: [] TOTAL [] PARTIAL
 If partial, indicate onsite work in SOW by asterisk (*)

Surveillance Plan Attached: [X] NO [] YES

Highlighted Contract Clauses: (to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the effective date of this task order shall be May 3, 1999.

Per the Contractor's Task Plan, dated June 6, 1999, the end date of this task order shall be February 1, 2000.

INCENTIVE FEE STRUCTURE (check one)

	No. 1	No. 2	No. 3	X No. 4	No. 5
Cost	10%	50%	25%	25%	%
Schedule	15%	25%	25%	50%	%
Technical	75%	25%	50%	25%	%

(To be completed by Contracting Officer)

The target cost of this task order is \$ 145,782

The target fee of this task order is \$ 2,878

The total target cost and target fee of this task order as contemplated by the Incentive Fee clause of this contract is \$ 148,660

The maximum fee is \$ 4,206

The minimum fee is \$0.

AUTHORIZED SIGNATURE:

THIS TASK ASSIGNMENT IS ISSUED ACCORDING TO THE CONTRACT CLAUSE TASK ASSIGNMENTS AND REPORTS

<i>Lorrie L. Eakin</i>	7/1/99	Lorrie L. Eakin Contracting Officer
SIGNATURE OF CONTRACTING OFFICER	DATE	TYPED NAME OF CONTRACTING OFFICER

CONTRACTOR'S ACCEPTANCE:

_____	_____
AUTHORIZED SIGNATURE	DATE

TECHNICAL WORK MAY NOT BEGIN PRIOR TO CTR ACCEPTANCE

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

QSS Group, Inc.	NAS6- 99124	TASK NO. 52	AMENDMENT
-----------------	-----------------------	-----------------------	-----------

Applicable paragraphs from contract Statement of Work: Function 2-DE

STATEMENT OF WORK: (Continue on blank paper if additional space is required)

The contractor shall provide low power transmitters and receivers in accordance with the technical proposal previously submitted by Hittite Microwave Corporation.

PERFORMANCE SPECIFICATIONS:

All hardware provided under this task shall be manufactured using industry standard practice.

APPLICABLE DOCUMENTS:

Hittite Microwave Corporation Technical Proposal dated March 15, 1999.
Document # HMC99009

TASK END DATE: ~~10/1/99~~ 2/1/00 G.E.

MILESTONES/DELIVERABLES AND DATES:

9/1/99 Delivery of Receiver to ATR

PERFORMANCE STANDARDS:

Schedule: Completion of Phase I and Delivery of Receiver to ATR per above schedule
Technical: Completion of Phase I Work and Acceptance of Receiver by ATR

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):

Charlson, building 19, room S36