

TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

CONTRACTOR	CONTRACT NO./TASK NO.	JOB ORDER NUMBER	APPROVAL
QSS Group, Inc.	NAS5- 99124 TASK NO. 54 AMENDMENT	588-315-30-33-89	99

TASK TITLE: (NTE 80 characters; include Project name)

MIDEX Ground System Development

APPROVALS: (Type of printer and sign)

ASSISTANT TECHNICAL REPRESENTATIVE (OR TASK MONITOR)

Richard Hollenhorst

DATE

4/28/99

ORG CODE

581

MAIL CODE

581

PHONE

301-286-5972

BRANCH HEAD

Leslye Boyce

DATE

4/28/99

CODE

581

PHONE

301-286-0164

CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR)

Fred Huegel

DATE

4/29/99

CODE

568

PHONE

301-286-2285

FLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE?

(IF YES, NEED CODE 303 CONCURRENCE NEXT BLOCK)

CONTRACTING OFFICER'S QUALITY REP.

Larry Moore

DESIGNATED FAM:

The contractor shall identify and explain the reason for any deviations, exceptions, or conditional assumptions taken with respect to this Task Order or to any of the technical requirements of the Task Order Statement of Work and related specifications. The contractor shall complete and submit the required Reps and Certs.

(To be completed by Contracting Officer)

C.O. Requested Quote on:
Date:

Contractor will develop specification or statement of work under this task for a future procurement.

[X] NO [] YES

Flight hardware will be shipped to GSFC for testing prior to final delivery.

[] NO

[] YES

[X] N/A

Government Furnished Property/Facilities:

[X] NO

[] YES

-- SEE LIST OF GFP (offsite only) / FACILITIES (onsite only)

Onsite Performance:

[] NO

[X] YES

If yes:

[X] TOTAL

[] PARTIAL

If partial, indicate onsite work in SOW by asterisk (*)

Surveillance Plan Attached:

[X] NO

[] YES

Highlighted Contract Clauses:

(to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the effective date of this task order shall be May 3, 1999.

INCENTIVE FEE STRUCTURE (check one)

(See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

	<input checked="" type="checkbox"/> No. 1	No. 2	No. 3	No. 4	No. 5
Cost	10%	50%	25%	25%	%
Schedule	15%	25%	25%	50%	%
Technical	75%	25%	50%	25%	%

(To be completed by Contracting Officer)

The target cost of this task order is \$ 353,870.

The target fee of this task order is \$ 7,532.

The total target cost and target fee of this task order as contemplated by the Incentive Fee clause of this contract is \$ 361,402.

The maximum fee is \$ 11,008.

The minimum fee is \$0.

AUTHORIZED SIGNATURE:

THIS TASK ASSIGNMENT IS ISSUED ACCORDING TO THE CONTRACT CLAUSE "TASK ASSIGNMENTS AND REPORTS"

Lorrie L. Eakin

9/10/99

Lorrie L. Eakin
Contracting Officer

SIGNATURE OF CONTRACTING OFFICER

DATE

TYPED NAME OF CONTRACTING OFFICER

CONTRACTOR'S ACCEPTANCE:

AUTHORIZED SIGNATURE

DATE

TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

CONTRACTOR

NAS5-

TASK NO.

AMENDMENT

QSS Group, Inc.

99124

54

Applicable paragraphs from contract Statement of Work:

Function 2D6

STATEMENT OF WORK: (Continue on blank paper if additional space is required)

The contractor shall provide services to the MIDEX Ground system development effort for the following deliverables:

1. Develop ground system build plans appropriate for MIDEX Project schedules.
2. Provide system engineering for ground system CM, requirements definition, and design.
3. Provide detailed design, development and testing of MIDEX ground system software.
4. Provide rapid prototyping of ground system software subsystems.
5. Present ground system requirements and design to MIDEX project review panels.
6. Identify and integrate COTS and GOTS subsystems into MIDEX ground system as appropriate.
7. Provide user support as required by MIDEX Project personnel to support Project schedules and activities.
8. Participate in ground system and flight system tests to support MIDEX Project schedules.

PERFORMANCE SPECIFICATIONS:

All products developed under this task shall meet or exceed MIDEX Project requirements.
All products developed under this task shall be produced using accepted Industry practices

APPLICABLE DOCUMENTS:

MIDEX Detailed Mission Requirements
MIDEX Project Requirements

TASK END DATE:

12/31/99

MILESTONES/DELIVERABLES AND DATES:

Build 7.1 8/31/99
Build 8.0 12/31/99

PERFORMANCE STANDARDS:

Schedule: On-time delivery of the above.
Technical: ATR's acceptance of the above.

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):

Richard Hollenhorst, Building 23, Room W223