

TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

CONTRACTOR		CONTRACT NO./TASK NO.		JOB ORDER NUMBER	APPROP. FY
QSS Group, Inc.		NAS5- 99124	TASK NO. 82	AMENDMENT	730-629-10-01-89 99
TASK TITLE: (NTE 80 characters; include Project name) Technical Integration Services for ST-5 Study					
APPROVALS: (Type or print name and sign)					
ASSISTANT TECHNICAL REPRESENTATIVE (OR TASK MONITOR)		DATE	ORG CODE	MAIL CODE	PHONE
John E. Oberright		5/10/99	730	730	X 9455
BRANCH HEAD		DATE	CODE		PHONE
James A Andary		5/10/99	730		X 2269
CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR)		DATE	CODE		PHONE
for Fred Huegel		5/11/99	568		301-286-2285
FLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE? (If YES, NEED CODE 303 CONCURRENCE NEXT BLOCK)		CONTRACTING OFFICER'S QUALITY REP.		DESIGNATED FAM:	
<input checked="" type="checkbox"/> NO <input type="checkbox"/> YES		Larry Moore		N/A	
The contractor shall identify and explain the reason for any deviations, exceptions, or conditional assumptions taken with respect to this Task Order or to any of the technical requirements of the Task Order Statement of Work and related specifications. The contractor shall complete and submit the required Reps and Certs.				(To be completed by Contracting Officer) C.O. Requested Quote on: Date: MAY 12 1999	
Contractor will develop specification or statement of work under this task for a future procurement. <input checked="" type="checkbox"/> NO <input type="checkbox"/> YES					
Flight hardware will be shipped to GSFC for testing prior to final delivery. <input type="checkbox"/> NO <input type="checkbox"/> YES <input checked="" type="checkbox"/> N/A					
Government Furnished Property/Facilities: <input checked="" type="checkbox"/> NO <input type="checkbox"/> YES -- SEE LIST OF GFP (offsite only) / FACILITIES (onsite only)					
Onsite Performance: <input type="checkbox"/> NO <input checked="" type="checkbox"/> YES If yes: <input type="checkbox"/> TOTAL <input checked="" type="checkbox"/> PARTIAL If partial, indicate onsite work in SOW by asterisk (*)					
Surveillance Plan Attached: <input checked="" type="checkbox"/> NO <input type="checkbox"/> YES					
Highlighted Contract Clauses: (to be completed by Contracting Officer) Per Clause H.14, Task Ordering Procedure, subparagraph (f), the effective date of this task order shall be May 12, 1999.					
INCENTIVE FEE STRUCTURE (check one) (See Contract NAS5-99124, Attachment K, Incentive Fee Plan)					
	<input type="checkbox"/> No. 1	<input type="checkbox"/> No. 2	<input type="checkbox"/> No. 3	<input type="checkbox"/> No. 4	<input checked="" type="checkbox"/> No. 5
Cost	10%	50%	25%	25%	20%
Schedule	15%	25%	25%	50%	40%
Technical	75%	25%	50%	25%	40%
(To be completed by Contracting Officer)					
The target cost of this task order is \$ 12,114					
The target fee of this task order is \$ 787					
The total target cost and target fee of this task order as contemplated by the Incentive Fee clause of this contract is \$ 12,901					
The maximum fee is \$ 1,150					
The minimum fee is \$0.					
AUTHORIZED SIGNATURE:					
THIS TASK ASSIGNMENT IS ISSUED ACCORDING TO THE CONTRACT CLAUSE "TASK ASSIGNMENTS AND REPORTS"				Lorrie L. Eakin Contracting Officer	
SIGNATURE OF CONTRACTING OFFICER		DATE		TYPED NAME OF CONTRACTING OFFICER	
[Signature]		9/24/99			
CONTRACTOR'S ACCEPTANCE:					
AUTHORIZED SIGNATURE		DATE			

TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

CONTRACTOR

CONTRACT NO./TASK NO.

QSS Group, Inc.

NAS5-

99124

TASK NO.

82

AMENDMENT

Applicable paragraphs from contract Statement of Work:

Function 1, paragraphs 11 & 12

STATEMENT OF WORK: (Continue on blank paper if additional space is required)

Provide the following services in support of the technical integration of the ST-~~5~~5 Study for the NMP SmallSat Constellation theme.

- Coordinate the technical inputs from all Mission Elements and New Technology Providers
- Organize the one week Study Retreat at Wallops Flight Facility
- *• Review Integrated Technical Reports for consistency and compatibility during Retreat
- Review Integrated Technical Reports and Presentations for consistency and compatibility at key milestones

PERFORMANCE SPECIFICATIONS:

Summary of technical inconsistencies with proposed set(s) of resolutions. Must identify the internal conflicts by paragraph, table, figure, etc. Must show lack of compliance by reference to study report guidelines.

APPLICABLE DOCUMENTS:

ST-5 Study Guidelines [5/6/99]

TASK END DATE:

7/30/99

MILESTONES/DELIVERABLES AND DATES:

Problem list and proposed resolution(s)

~~5/21/99~~ 5³ E. 6/18/99~~6/20/99~~ 6³ E. 6/20/99

6/10/99 7/23/99

PERFORMANCE STANDARDS:**Schedule:** Reports delivered on time**Technical:** Completeness of delivered material acceptable**FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):**

John E. Oberright, Bldg. 23, Room S401