

**TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL**

NASA/GODDARD SPACE FLIGHT CENTER

**REQUEST FOR TASK PLAN / TASK ORDER**

<b>CONTRACTOR</b>	<b>CONTRACT NO. / TASK NO.</b>	<b>JOB ORDER NUMBER</b>	<b>APPROV. FY</b>
QSS Group, Inc.	NASS- 99124 <b>96</b>	470-903-01-05-89	99

**TASK TITLE:** (NTE 80 characters: include Project name)

Orbital Launch Services Telemetry Laboratory

**APPROVALS:** (Type or Print Name and Sign)

<b>ASSISTANT TECHNICAL REPRESENTATIVE (OR TASK MONITOR)</b>		<b>DATE</b>	<b>ORG CODE</b>	<b>MAIL CODE</b>	<b>PHONE</b>
M. Davis Streaker <i>[Signature]</i>		1/24/99	470	470	301-286-0408
<b>BRANCH HEAD</b>		<b>DATE</b>	<b>CODE</b>		<b>PHONE</b>
Bruce W. Clark <i>[Signature]</i>		6/1/99		470	301-286-0400
<b>CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR)</b>		<b>DATE</b>	<b>CODE</b>		<b>PHONE</b>
Robert S. Lebar <i>[Signature]</i>		6/3/99		560	301-286-6382
<b>FLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE?</b> (IF YES, NEED CODE 303 CONCURRENCE NEXT BLOCK)		<b>CONTRACTING OFFICER'S QUALITY REP.</b>		<b>DESIGNATED FAM:</b>	
(X) NO ( ) YES		Larry Moore			

The contractor shall identify and explain the reason for any deviations, exceptions, or conditional assumptions taken with respect to this Task Order or to any of the technical requirements of the Task Order Statement of Work and related specifications. The contractor shall complete and submit the required Reps and Certs.

(To be completed by Contracting Officer)

**C.O. Requested Quote on:**

**Date:** JUN - 4 1999

Contractor will develop specification or statement of work under this task for a future procl (X) NO ( ) YES

Flight hardware will be shipped to GSFC for testing prior to final del ( ) NO ( ) YES (X) N/A

Government Furnished Property/Facilitie (X) NO ( ) YES -- SEE LIST OF GFP (offsite only) / FACILITIES (onsite only)

Onsite Performance: ( ) NO (X) YES (X) TOTAL ( ) PARTIAL

If partial, indicate onsite work in SOW by asterisk (\*)

Surveillance Plan Attached: (X) NO ( ) YES

Highlighted Contract Clauses: (to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the effective date of this task order shall be June 4, 1999.

Per the Contractor's Task Plan, dated June 8, 1999, the end date of this task order shall be January 14, 2000.

**INCENTIVE FEE STRUCTURE** (check one)

(See Contract NASS-99124, Attachment K, Incentive Fee Plan)

	No. 1	No. 2	X No. 3	No. 4	No. 5
Cost	10%	50%	25%	25%	%
Schedule	15%	25%	25%	50%	%
Technical	75%	25%	50%	25%	%

(to be completed by Contracting Officer)

The target cost of this task order is \$ 54,450

The target fee of this task order is \$ ~~5,173~~ 3,539. & E.

The total target cost and target fee of this task order as contemplated by the Incentive Fee clause of this contract is \$ ~~57,623~~ 57,989. & E.

The maximum fee is \$ 5,173

The minimum fee is \$0.

**AUTHORIZED SIGNATURE:**

IS TASK ASSIGNMENT ISSUED ACCORDING TO THE CONTRACT CLAUSE TASK ASSIGNMENTS AND REPORTS

*[Signature]*  
SIGNATURE OF CONTRACTING OFFICER

6/29/99  
DATE

**Lorrie L. Eakin**  
**Contracting Officer**

TYPED NAME OF CONTRACTING OFFICER

**CONTRACTOR'S ACCEPTANCE:**

AUTHORIZED SIGNATURE

DATE

IC FORM 703-1845

12/98 (OLDER VERSIONS ARE OBSOLETE)

DISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR, CODE 303, RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE

**TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL**

TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

## REQUEST FOR TASK PLAN / TASK ORDER

CONTINUED	NAS5- <b>99124</b>	TASK NO. <b>96</b>	AMENDMENT
-----------	-----------------------	-----------------------	-----------

Applicable paragraphs from contract Statement of Work:

**STATEMENT OF WORK:** (Continue on blank paper if additional space is required)

Contractor shall prepare Telemetry Laboratory and Flight Support Room in building 6.  
The following tasks shall be completed:

- 1) Install visual test systems software.
- 2) Populate the data base.
- 3) Build telemetry pages for subsystems.
- 4) Establish data and voice transmission to lab from NISN.
- 5) Establish simulated and real data input to the terminals.
- 6) Support launch data retrieval.

**PERFORMANCE SPECIFICATIONS:**

Format of monthly technical progress reports per contract example.

**APPLICABLE DOCUMENTS:**

NASA Communications Access Protection Policy and Requirements, Revision 4, October, 1998.  
541-107, CSC/SD-90/6059

TASK END DATE: ~~12/31/99~~ 1/14/00 G.E.

**MILESTONES/DELIVERABLES AND DATES:**

Participate in Titan Launch 6/17/99.  
Participate in Delta Launch 6/23/99.  
Participate in Atlas Launch 7/31/99.  
~~Participate in subsequent launches, dates to be determined.~~ G.E.

Technical Progress Reports: Monthly  
Final Task Report: 1/14/00

**PERFORMANCE STANDARDS:**

Schedule: On-time completion/delivery of the above.  
Technical: ATR's acceptance of the above.

**FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):**

M. Davis Streaker, building 6, room C100H