


NASA/GODDARD SPACE FLIGHT CENTER

CONTRACTOR	CONTRACT NO./TASK NO.	JOB ORDER NUMBER	APPROX. FY
QSS Group, Inc.	NAS5- 99124 TASK NO. 280 AMENDMENT	490-258-10-16-89	00

APPROVALS: (Type or print name and sign)

Daniel Mandl	<i>Daniel Mandl</i>	5-12-00	CODE 584	CODE 490	301 286-4323
--------------	---------------------	---------	-------------	-------------	--------------

BRANCH HEAD	DATE	CODE	PHONE
Dale Schulz	5/12/00	490	301 286- 8417

CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR)	DATE	CODE	PHONE
 Robert S. Lehair, Jr.	5/17/00	560	301-286-6588

DESIGNATED FAM:

'(IF YES, NEED CODE 303 CONCURRENCE NEXT BLOCK)

☒ NO ☐ YES

The contractor shall identify and explain the reason for any deviations, exceptions, or conditional assumptions taken with respect to this Task Order or to any of the technical requirements of the Task Order Statement of Work and related specifications. The contractor shall complete and submit the required Reps and Certs.

(To be completed by Contracting Officer)

C.O. Requested Quote on:

Date: MAY 18 2000

Contractor will develop specification or statement of work under this task for a future procurement. ☒ NO ☐ YES

Flight hardware will be shipped to GSFC for testing prior to final delivery. ☐ NO ☐ YES ☒ N/A

Government Furnished Property/Facilities: ☐ NO ☒ YES -- SEE LIST OF GFP (offsite only) / FACILITIES (onsite only)

Onsite Performance:	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	If yes:	<input checked="" type="checkbox"/> TOTAL	<input type="checkbox"/> PARTIAL
If partial, indicate onsite work in SOW by asterisk (*)					

Surveillance Plan Attached: ☒ NO ☐ YES

Highlighted Contract Clauses: _____ (to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the effective date of this task order shall be June 1, 2000.

INCENTIVE FEE STRUCTURE (check one)

(See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

	x No. 1	No. 2	No. 3	No. 4	No. 5
Cost	10%	50%	25%	25%	%
Schedule	15%	25%	25%	50%	%
Technical	75%	25%	50%	25%	%

(To be completed by Contracting Officer)

The target cost of this task order is \$ 144,328

The target fee of this task order is \$ 619 .

The total target cost and target fee of this task order as contemplated by the Incentive Fee clause of this contract is \$ 144,947 .

The maximum fee is \$ 905 .

The minimum fee is \$0.

AUTHORIZED SIGNATURE:

THIS TASK ASSIGNMENT IS ISSUED ACCORDING TO THE CONTRACT CLAUSE "TASK ASSIGNMENTS AND REPORTS"

SIGNATURE OF CONTRACTING OFFICER

DATE _____

ELIZABETH J. AUSTIN
CONTRACTING OFFICER

CONTRACTOR'S ACCEPTANCE:

AUTHORIZED SIGNATURE

DATE _____

TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

CONTRACTOR	CONTRACT NO./TASK NO.	TASK NO.	AMENDMENT
QSS Group, Inc.	NAS5- 99124	280	

Applicable paragraphs from contract Statement of Work:

STATEMENT OF WORK: (Continue on blank paper if additional space is required)

Desired task start date: 6/1/00

The contractor shall provide the following EO-1 flight software services:

Before Launch:

1. Support establishment of a suitable maintenance facility in building 14 adjacent to the MOC. The facility will provide for the development, testing, and configuration management of the EO-1 flight software assigned to Microtel-LLC.
2. Develop a configuration management plan detailing a formal CCB change process including detailed upload procedures. This plan will include M5 C&DH, WARP and the following RSN software: COMM, PSE, XRSN, and WARP RSN.
3. Develop, document and test code patch procedures for COMM, PSE, XRSN, HK and WARP RSN software.
4. Develop and test procedures for modification of TSM monitor points to include "derived monitor points" and associated stored command sequences.
5. Provide services for EO-1 launch and mission simulations.

After Launch:

1. Support the FOT in operations and troubleshooting.
2. Develop and test flight code modifications, as needed.
3. Develop new TSM monitors and associated stored command uploads, as needed.
4. Support FOT during maintenance.
5. Support FOT during maintenance uploads.

PERFORMANCE SPECIFICATIONS:

All products developed under this task shall meet EO-1 Project requirements.

All products developed under this task shall be produced using accepted industry practices.

APPLICABLE DOCUMENTS:

EO-1 Project Requirements

TASK END DATE: 3/30/01**MILESTONES/DELIVERABLES AND DATES:**

1. Facility complete 6/30/00
2. CM Plan 7/30/00
3. Release 1 8/30/00
4. Release 2 9/30/00
5. Cleanup release 12/15/00
6. Cleanup release 3/15/01
7. Technical Progress Report: monthly; due the 15th day of the month

Note: Contractor shall modify release schedule, as needed, with the agreement of the ATR.

PERFORMANCE STANDARDS:

Schedule: On-time delivery/completion of the deliverables/milestones

Technical: ATR's acceptance of the above

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):

Daniel Mandl, building 16, room 23